



September 22, 2025

Members of the Board

Shannah Tharp-Gilliam, Ph.D.
Chair Person

Emily Kinkad
Sylvia Wilson
Harry Readshaw
Darrin Kelly
Theresa Kail-Smith
Patrick J. Catena

CONTRACT NO. 1764

O-15/O-16 ACCESS SHAFT AND REGULATOR IMPROVEMENTS

ADDENDUM NO. 1

Arletta Scott Williams
Executive Director

Douglas A. Jackson, P.E.
*Director
Operations & Maintenance*

Michelle M. Buys, P.E.
*Director
Environmental Compliance*

Kimberly N. Kennedy, P.E.
*Director
Engineering & Construction*

Karen Fantoni, CPA, CGMA
*Director
Finance*

Suzanne Thomas
*Director
Procurement*

Michael Lichte, P.E.
*Director
Regional Conveyance*


Julie Motley-Williams
*Director
Administration*

Erica LaMar Motley
*Director
Scholastic Programs*

All bidders bidding **Contract No. 1764** shall read and take note of this **Addendum No. 1**. The Contract Documents for **Contract No. 1764 – O-15/O-16 Access Shaft and Regulator Improvements** are hereby revised and/or clarified as stated below.

Acknowledgement of Contract No. 1764; Addendum No. 1

The Acknowledgement attached to **Addendum No. 1** is to be signed and returned immediately via email to **Jacqueline Kresen** at contract.clerks@alcosan.org and acknowledged with Bidder's Proposal.


Kimberly Kennedy, P.E.
Director of Engineering and Construction

**ACKNOWLEDGEMENT OF
O-15/O-16 ACCESS SHAFT AND REGULATOR IMPROVEMENTS**

ADDENDUM NUMBER 1

FIRM NAME: _____

SIGNATURE: _____

TITLE: _____

DATE: _____

CONTRACT NO. 1764

O-15/O-16 ACCESS SHAFT AND REGULATOR IMPROVEMENTS

ADDENDUM NO. 1

A. Questions and Answers

Q1 *Due to the inclement weather and rains predicted for the rest of this week, would it be possible to push the site visit for this bid until next week?*

A1 **Due to predicted inclement weather scheduled for the site visit on 9/23/25 at 10:00 AM, the site visit will be rescheduled for 9/30/25 at 10:00 AM.**