

**ALLEGHENY COUNTY SANITARY AUTHORITY**

**July 9, 2020**

**CONTRACT NO. 1728 G, E, H, P**


**RAS PIPE AND PUMP REPLACEMENT**

**ADDENDUM NO. 5**

All bidders bidding Contract No. 1728 G, E, H, P shall read and take note of this Addendum No. 5. The Contract Documents for **Contract No. 1728 G, E, H, P – RAS Pipe and Pump Replacement** are hereby revised and/or clarified as stated below.

**Acknowledgement of Contract No. 1728 G, E, H, P; Addendum No. 5**

The Acknowledgement attached to Addendum No. 5 is to be signed and returned immediately via fax or email to John Findley at 412-734-8716 or [John.Findley@alcosan.org](mailto:John.Findley@alcosan.org) and acknowledged with Bidder's Proposal.

  
\_\_\_\_\_  
Kimberly Kennedy, P.E.  
Director – Engineering and Construction

**ACKNOWLEDGEMENT OF  
CONTRACT NO. 1728 G, E, H, P - RAS PIPE AND PUMP  
REPLACEMENT**

**ADDENDUM NUMBER 5**

**FIRM NAME:** \_\_\_\_\_

**SIGNATURE:** \_\_\_\_\_

**TITLE:** \_\_\_\_\_

**DATE:** \_\_\_\_\_

**JULY 9, 2020**

**CONTRACT NO. 1728 G, E, H, P**

**RAS PIPE AND PUMP REPLACEMENT**

**ADDENDUM NO. 5**

**A. Contract Documents – Volume 1**

1. ARTICLE 4G (General Contractor)

- a) Page 4-3G, Revise the table to add an intermediate construction date milestone for demolition of the west splitter box:

<u>Construction Milestone</u>	<u>Liquidated Damages / Calendar Day</u>
Completion of west splitter box demolition before the February 15, 2021.	\$3,500/calendar day
Substantial completion of Contract 1728 G	\$2,000/calendar day

**B. Contract Specifications – Volume 2**

1. Maintenance of Plant Operations (Section 01 52 00)

- a) Page 01 52 00 – 3, Section 1.2.T, Change the completion of the peregrine falcon nesting season from August 15<sup>th</sup> to July 31<sup>st</sup>.