



February 19, 2026

CONTRACT NO. 1837

Emergency Sewer Televising Contract 2026

ADDENDUM NO. 1

Members of the Board

Shannah Tharp-Gilliam, Ph.D.
Chair Person

Emily Kinkead

Sylvia Wilson

Harry Readshaw

Darrin Kelly

Patrick J. Catena

Arletta Scott Williams
Executive Director

Douglas A. Jackson, P.E.
*Director
Operations & Maintenance*

Michelle M. Buys, P.E.
*Director
Environmental Compliance*

Kimberly N. Kennedy, P.E.
*Director
Engineering & Construction*

Karen Fantoni, CPA, CGMA
*Director
Finance*

Michael Lichte, P.E.
*Director
Regional Conveyance*

Julie Motley-Williams
*Director
Administration*

Phil Cole
*Director
Information Technologies*

Erica LaMar Motley
*Director
Scholastic Programs*

Tawanda Stamps
*Director
Procurement*

All bidders bidding **Contract No. 1837** shall read and take note of this **Addendum No. 1**. The Contract Documents for **Contract No. 1837 – Emergency Sewer Televising Contract 2026** are hereby revised and/or clarified as stated below.

Acknowledgement of Contract No. 1837; Addendum No. 1

The Acknowledgement attached to **Addendum No. 1** is to be signed and returned immediately via email to **Jacqueline Kresen** at contract.clerks@alcosan.org and acknowledged with Bidder's Proposal.

Michael Lichte, P.E.

Director - Regional Conveyance

**ACKNOWLEDGEMENT OF
CONTRACT NO. 1837
EMERGENCY SEWER TELEVISIONING CONTRACT 2026
ADDENDUM NUMBER 1**

FIRM NAME: _____

SIGNATURE: _____

TITLE: _____

DATE: _____

INDEX OF ATTACHMENTS
ATTACHMENT A: MEETING MINUTES W/ ATTENDANCE LIST

ATTACHMENT A: MEETING MINUTES W/ ATTENDANCE LIST



CONTRACT 1837 - EMERGENCY SEWER TELEVISIONING CONTRACT 2026

PREBID MEETING AGENDA Friday February 13, 2026 10:00AM Microsoft Teams Video Conference

INTRODUCTIONS AND KICKOFF

Michael Lichte, P.E. - ALCOSAN Director of Regional Conveyance
Steven Bristol, E.I.T. – ALCOSAN Project Engineer (PM)
Jeff Livezey – ALCOSAN Construction Supervisor

MEETING INTRODUCTIONS

This Pre-Bid Meeting is being recorded for record purposes and for compiling minutes, but is not planned for distribution. The information provided in this meeting is intended to introduce the project details to potential bidders. Questions and requests for clarifications must be submitted in writing prior to the deadline for questions to be officially answered in an issued addendum.

A list of attendees for this meeting will be created based on individual's inputs (name/company/phone number/email address) in the Microsoft Teams Chat function. Participants that do not supply this information may not be accounted for in the attendee list. If anyone attending the meeting does not have the ability to enter their information, they should send it via email to steven.bristol@alcosan.org.

MBE/WBE REQUIREMENTS

Article 2 Section 2.28 and Article 1 – Pages 1-17 to 1-21. MBE/WBE requirements in the Contract urge bidders to participate in meeting the 10-25% goal. ALCOSAN accepts DBE certification from the Port Authority, Allegheny County Department of General Services and PennDOT. Any other certification will be reviewed on a case by case basis. Lack of submitting MBE/WBE documentation is cause for rejection of the bid.

The PA UCP (www.paucp.com) site was a good resource to find companies.

For any questions on MBE/WBE requirements please contact our Procurement department at procurement@alcosan.org

ALCOSAN requires the submittal of a monthly MBE/WBE Utilization Report which will accompany the pay estimates.

ALCOSAN does not accept self-certification and does not accept certification from third parties that accept self-certification.

CONTRACT SUMMARY

Contract is an IDIQ (Indefinite Delivery, Indefinite Quantity) contract to handle and diagnose issues within the ALCOSAN interceptor system and municipal sewers in the service district as they become regionalized, for a duration of 365 calendar days.

Review and read each item carefully to fully understand what is included with each item.

Please review the contingent item and quantity language in the Measurement and Payment section and Article 2 Sections 2.4 and 2.17.

Contract Estimate is \$816,640.00.

CONSTRUCTION INSPECTION

ALCOSAN will have on-site resident representatives assigned to review and monitor the work.

LEGAL NOTICE

Public bid opening is Wednesday, February 25, 2026 at 11:00 am. If the contractor is using a delivery service such as Fed Ex or UPS, they may wish to confirm that delivery was made prior to this time.

Contract Documents may be examined and obtained at the Engineering office of the Authority. A non-refundable fee of One hundred dollars (\$100) (no cash or credit cards will be accepted) will be charged for each set of Contract Documents received. Bid Security shall be furnished by providing with the Bid a Certified Check or Bid Bond in the amount of 10% of the Bid Price. Contract documents must be purchased directly from ALCOSAN to qualify as an eligible bidder.

Any questions regarding the Technical aspects of the Project should be directed to Steven Bristol, ALCOSAN, via email to steven.bristol@alcosan.org.

Any questions regarding the Purchase of Contract Documents should be directed to Judith Shropshire, ALCOSAN, via email to contract.clerks@alcosan.org.

Deadline for questions is 4:00pm on Friday, February 20, 2026.

BIDDING DOCUMENTS (ARTICLE 1)

Submission of Bid: All Article 1 documents must be completed and submitted with the bid.

Lowest responsive Bidder will be based on the sum of Bid Items 1 through C.23. Only the Article 1 Bid Forms and supporting documents need to be submitted in the bid envelope, not the entire specifications book.

The intent is to award this contract at the March Board Meeting and issue a Notice to Proceed for April.

INFORMATION FOR BIDDERS (ARTICLE 2)

If any alleged errors are noted in the Contract Documents, Bidder should immediately notify Steven Bristol and, if confirmed, an Addenda will be sent to all prospective Bidders known to have received the Contract Documents.

2.3 Location – ALCOSAN Regional Conveyance System and surrounding regionalized sewer systems.

2.4 Description of Bid Items:

After an emergency site has been identified the contractor has 24 hours after notification to be fully mobilized on site. For all other sites the contractor has up to 5 business days to fully mobilize.

Prospective bidders should review the policies of the respective municipalities/PennDOT regarding Street Opening and MPT permits.

In the case of highway occupancy permits for PennDOT, you should anticipate receiving some assistance from ALCOSAN.

2.7 Sealed Bids to be submitted to ALCOSAN Engineering Department on or before Bid Opening time and date of 11:00 AM, February 25, 2026; late bids will be treated as “nonresponsive” and returned to Bidder unopened. If the Bid is submitted with conditions or exceptions, or not in conformance with the terms and conditions of the Contract Documents, it may be rejected.

2.8 Supplementary Information Package (SIP): Experience, Equipment, and Subcontractors.

2.10 ALCOSAN reserves the right to reject any and all bids.

2.17 Quantities:

Language per Article 2 Section 2.17 and Article 6 Section 1025 Measurement and Payment 1.3 F (c)

“Contingent items of Work shall be done when ordered in the field and shall be paid for at the contract unit bid price. The purpose of the contracts items designated in the bid form as “C” is to establish unit prices for work not included in other bid items. The Engineer has the right to order that contingent work be provided in smaller or larger quantities than the estimated quantity indicated in the Bid Form. The Contractor shall not have any right to demand payment for, and will not be paid for, any costs associated with the item, including, but not limited to overhead and profit, due to the fact that the item was not used in the work or was used in smaller or larger quantities than those indicated in the bid form. The Contract Sum shall be subject to adjustment according to final measured quantities and the unit prices in the bid will apply to such final quantities.”

2.19 The Acknowledgment attached to Addendum No. 1 is to be signed and returned immediately to the Engineering Department at contract.clerks@alcosan.org and acknowledged with the Bidder’s Proposal.

2.22 Bid Security 10% of the Total Lump Sum Price certified check or bid bond.

Attachment A: Contractor shall execute Letter of Assent prior to commencing work.

GENERAL CONTRACT CONDITIONS (ARTICLE 3)

3.73 Health, Safety and Environmental Laws – ALCOSAN approval of safety manual required for work start.

3.75 Working Hours: Any work performed outside normal working hours as defined in Article 3.75 will require prior approval and 48-hours’ notice.

Exhibit A – Insurance Requirements, Certificates required before any work begins.

CONTRACT AGREEMENT (ARTICLE 4)

Substantial Completion of Contract 1837: 365 Calendar days from NTP.

Liquidated Damages:

- Failure to mobilize within 5 business days of a non-emergency site - \$500/day
- Failure to mobilize within 24 hours of an emergency site - \$1,000/day

BONDS, CERTIFICATES AND STATEMENTS (ARTICLE 5)

Performance Bond, Labor and Material Bond, Contractors Certificate of Satisfaction, Maintenance Bond, Railroad Protection Liability Insurance (if required).

TECHNICAL SPECIFICATIONS (ARTICLE 6)

Contractor to submit PACP packages with each payment application that are compatible with ALCOSAN's standards.

Prior to formal submission the contractor shall submit a sample database to ALCOSAN to verify database compatibility.

ALCOSAN will supply asset names for the contractor to import into their system.

QUESTIONS

All technical questions regarding these contract documents shall be submitted in writing no later than 11:00 am on Friday, February 20, 2026 and should be directed to via email to steven.bristol@alcosan.org.

ALLEGHENY COUNTY SANITARY AUTHORITY

PRE-BID MEETING ATTENDANCE

PROJECT: Emergency Sewer Televising Contract 2026	CONTRACT: 1837
DATE: Friday, February 13, 2026	TIME: 10:00 A.M.

ATTENDEES

PLEASE PRINT CLEARLY

	NAME	AFFILIATION	PHONE	E-MAIL
1	Steven Bristol	ALCOSAN	412-734-8744	Steven.bristol@alcosan.org
2	Judith Shropshire	ALCOSAN	412-766-4810 x8296	Judith.shropshire@alcosan.org
3	Jacqueline Kresen	ALCOSAN	412-732-8049	Jacqueline.kresen@alcosan.org
4	Tawanda Stamps	ALCOSAN	412-732-8020	Tawanda.stamps@alcosan.org
5	Charles Pulaski	Redzone Robotics	412-969-1652	cpulaski@redzone.com
6	Sam Cancilla	Redzone Robotics	412-476-8980 x231	Scancilla@redzone.com
7	Tyler Freyermuth	Wilson Excavating	814-853-6122	Tyler.freyermuth@wilsonexcavating.com
8	James Porter	Robinson Pipe Cleaning		jporter@robinsonpipe.com
9	Mike Long	Robinson Pipe Cleaning	412-921-2100	long@robinsonpipe.com
10				
11				
12				