

Memorandum

MAY 3, 2022

CONTRACT NO. 1756

SHALLOW CUT INTERCEPTOR INSPECTION

ADDENDUM NO. 4

All bidders bidding Contract No. 1756 shall read and take note of this Addendum No. 4. The Contract Documents for Contract No. 1756 – SHALLOW CUT INTERCEPTOR INSPECTION are hereby revised and/or clarified as stated below.

Acknowledgement of Contract No. 1756; Addendum No. 4

The Acknowledgement attached to Addendum No. 4 is to be signed and returned immediately via email to **Kathleen Uniatowski** at <u>contract.clerks@alcosan.org</u> and acknowledged with Bidder's Proposal.

Michael Lichte, P.E.

Director - Regional Conveyance

MAY 3, 2022

CONTRACT NO. 1756

SHALLOW CUT INTERCEPTOR INSPECTION

ADDENDUM NO. 4

FIRM NAME:		
SIGNATURE:		
TITLE:	 	
DATE:		

MAY 3, 2022

CONTRACT NO. 1756

SHALLOW CUT INTERCEPTOR INSPECTION

ADDENDUM NO. 4

A. Contract Documents

1. *(No Items)*

B. Contract Specifications

1. *(No Items)*

C. Contract Drawings

1. *(No Items)*

D. Questions

- 1. There are bid items that list cleaning as a contingent hourly item. However, we are looking at some of the areas which are much harder to access with a cleaning truck than others and the item includes, "...other incidental work necessary to perform the work...clearing, grubbing etc.". We are trying to determine how and if we should include building access roads to get the larger cleaning trucks to the some of the work areas for cleaning (if cleaning is necessary or requested) and convert that into an hourly price. The CCTV / Sonar work typically is less access restrictive because you can string cable longer distances from where the truck is positioned. Obviously, an hourly price with easy access will be very different than areas with very difficult access.
- A. The purpose of the contract is to complete sewer inspection. Cleaning is included as a contingent bid item in the event a blockage or significant debris is encountered and can be removed to enable CCTV or split screen. Your bid price shall include provisions for providing potential limited access. It is not anticipated construction access roads greater than 100-ft in length will be needed. Should access roads exceed 100-ft in length, ALCOSAN will consider a modification or change order.

* * * * END OF ADDENDUM NO. 4* * * *