




October 14, 2025

Members of the Board

Shannah Tharp-Gilliam, Ph.D.
Chair Person

Emily Kinkad
Sylvia Wilson
Harry Readshaw
Darrin Kelly
Theresa Kail-Smith
Patrick J. Catena

Arletta Scott Williams
Executive Director

Douglas A. Jackson, P.E.
*Director
Operations & Maintenance*

Michelle M. Buys, P.E.
*Director
Environmental Compliance*

Kimberly N. Kennedy, P.E.
*Director
Engineering & Construction*

Karen Fantoni, CPA, CGMA
*Director
Finance*

Michael Lichte, P.E.
*Director
Regional Conveyance*

Julie Motley-Williams
*Director
Administration*

Phil Cole
*Director
Information Technologies*

Erica LaMar Motley
*Director
Scholastic Programs*

CONTRACT NO. 1764

O-15/O-16 ACCESS SHAFT AND REGULATOR IMPROVEMENTS

ADDENDUM NO. 4

All bidders bidding **Contract No. 1764** shall read and take note of this **Addendum No. 4**. The Contract Documents for **Contract No. 1764 – O-15/O-16 Access Shaft and Regulator Improvements** are hereby revised and/or clarified as stated below.

Acknowledgement of Contract No. 1764; Addendum No. 4

The Acknowledgement attached to **Addendum No. 4** is to be signed and returned immediately via email to **Jacqueline Kresen** at contract.clerks@alcosan.org and acknowledged with Bidder's Proposal.

Michael Lichte, P.E.
Director of Regional Conveyance

**ACKNOWLEDGEMENT OF
O-15/O-16 ACCESS SHAFT AND REGULATOR IMPROVEMENTS**

ADDENDUM NUMBER 4

FIRM NAME: _____

SIGNATURE: _____

TITLE: _____

DATE: _____

CONTRACT NO. 1764

O-15/O-16 ACCESS SHAFT AND REGULATOR IMPROVEMENTS

ADDENDUM NO. 4

A. Questions and Answers

Q1 *Is there and stream flow data that can be provided from the USGS stream monitoring device that is on site??*

A1 **Data for the stream can be accessed at the link below. This information is to be used at the contractors own risk and is not official data from ALCOSAN.**

<https://waterdata.usgs.gov/monitoring-location/USGS-03085947/#dataTypeId=continuous-00065-0&period=P7D&showFieldMeasurements=true>

Q2 *Considering that Penndot has eliminated DBE goals on all jobs bidding due to the US DOT action on October 3, 2025, decertifying DBE Subcontractors and Suppliers, will minority goals still be required by the City/Alcosan on this project?*

A2 **All goals remain unchanged.**